

Corrigendum cum clarification w.r.t. RFP for development of Mentoring Application

Sr. No.	RFP Clause Reference No.	RFP Clause	Amended Clause																																																																
1	Page no 27, 4. Key Project	Last date and time for bid submission - 18-11-2022, 18:00 Hrs	Last date and time for bid submission - 25-11-2022, 18:00 Hrs																																																																
2	Milestones and Timeline	Date and time for opening of Technical bids - 21-11-2022	Date and time for opening of Technical bids - 29-11-2022																																																																
3	Page no 50, Table iii: Format for Change Management Cost	<table border="1"> <thead> <tr> <th>S. no</th> <th>Resource</th> <th>Cost (INR in Figures)</th> <th>Cost 2 years (INR in Figures)</th> <th>GST in Percentage</th> <th>GST in Figures</th> <th>Total</th> <th>Cost INR in words (inclusive of all taxes)</th> </tr> <tr> <th>A</th> <th>B</th> <th>C</th> <th>D</th> <th>E</th> <th>F</th> <th>G=D+F</th> <th>H</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Per Man Day Cost</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> </tr> <tr> <td>2</td> <td>Total</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> </tr> </tbody> </table>	S. no	Resource	Cost (INR in Figures)	Cost 2 years (INR in Figures)	GST in Percentage	GST in Figures	Total	Cost INR in words (inclusive of all taxes)	A	B	C	D	E	F	G=D+F	H	1	Per Man Day Cost							2	Total							<table border="1"> <thead> <tr> <th>S. no</th> <th>Resource</th> <th>Per man day Cost (INR in Figures)</th> <th>Cost for 50 man Days of Work within 2 years of O&M Phase (INR in Figures)*</th> <th>GST in Percentage</th> <th>GST in Figures</th> <th>Total</th> <th>Cost INR in words (inclusive of all taxes)</th> </tr> <tr> <th>A</th> <th>B</th> <th>C</th> <th>D = C X50</th> <th>E</th> <th>F</th> <th>G=D+F</th> <th>H</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Change management cost</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> </tr> <tr> <td>2</td> <td>Total</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> </tr> </tbody> </table> <p>* Estimated Work - The actual work under Change Management may increase or decrease based on requirements during O&M phase. 50 days are kept here just for calculation of Price bid to derive L1 bidder.</p>	S. no	Resource	Per man day Cost (INR in Figures)	Cost for 50 man Days of Work within 2 years of O&M Phase (INR in Figures)*	GST in Percentage	GST in Figures	Total	Cost INR in words (inclusive of all taxes)	A	B	C	D = C X50	E	F	G=D+F	H	1	Change management cost							2	Total						
S. no	Resource	Cost (INR in Figures)	Cost 2 years (INR in Figures)	GST in Percentage	GST in Figures	Total	Cost INR in words (inclusive of all taxes)																																																												
A	B	C	D	E	F	G=D+F	H																																																												
1	Per Man Day Cost																																																																		
2	Total																																																																		
S. no	Resource	Per man day Cost (INR in Figures)	Cost for 50 man Days of Work within 2 years of O&M Phase (INR in Figures)*	GST in Percentage	GST in Figures	Total	Cost INR in words (inclusive of all taxes)																																																												
A	B	C	D = C X50	E	F	G=D+F	H																																																												
1	Change management cost																																																																		
2	Total																																																																		
4	Page no 30, Eligibility Criteria	-	Joint venture and consortium not allowed for any condition. The bid will be technically disqualified in case of Joint venture or consortium.																																																																